
ORIGINAL 
STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION ~ ~ 3 a o b P  I 

STIPULATED AGREEMENT No. 
This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as the "Commission", 
The Burlington Northern and Santa Fe Railway Company, hereinafter referred to as the 
"Company", Lenox Township Road District, hereinafter referred to as the "Road District", 
and the State of Illinois, Department of Transportation, hereinafter referred to as the 
"Department". 

WITNESSETH: 

WHEREAS, it has come to the attention of the Commission through informal 
correspondence that inquiry should be made into the matter of improving public safety at 
the 1 Street (TR-142) highway-rail grade crossing of the Company's tracks located 
near Monmouth, Warren County, Illinois, designated as crossing DOT004 695B, milepost 
189.49 M; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
aforesaid crossing by a staff member of the Commission's Transportation Division, 
Railroad Section; and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and sight distances and all other pertinent data 
relating to the crossing have been obtained and shown on Exhibit A, attached to the 
agreement; and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed 
improvements upon a determination of the Commission by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law requiring that certain improvements as hereinafter stated be made and that the cost 
for the proposed improvements be divided among the parties according to law and that in 
the interest of the statewide traveling public the Grade Crossing Protection Fund of the 
Motor Fuel Tax Law be required to bear a substantial portion of the cost; To Wit the 
parties agree as follows: 

All improvements encompassed by this agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
procedures in general. 
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The parties are of the opinion that the proper improvements in the 
interest of public safety at the aforesaid crossing should be: 

a) The Company should install new automatic flashing light signals and gates, 
controlled by constant warning time circuitry; 

b) The Company should install new crossing surfaces that conform to 92 Illinois 
Administrative Code 1535,204: 

c) The Road District should improve the east highway approach so that it 
conforms to the requirements of 92 Illinois Administrative Code 1535; 

The Company has prepared a preliminary estimate of cost which is 
attached as Exhibit B, to accomplish the proposed improvements which it may be 
required to perform; The Company shall upon Order, according to the requirements 
contained therein, prepare detailed drawings, detailed circuit plans, estimates of cost, and 
any required specifications for the proposed improvements for the approval of the 
Commission and Department. 

The County on behalf of the Road district has prepared a preliminary 
estimate of cost which is attached as Exhibit C, to accomplish the proposed highway 
approach improvements which it may be required to perform; The Road District and/or 
the County shall upon Order, according to the requirements contained therein, prepare 
detailed drawings, estimates of cost, and any required specifications for the proposed 
highway approach improvements for the approval of the Commission and Department. 

The Company and Road District shall each upon Order, according to 
the requirements contained therein, proceed toward the completion of the proposed 
improvements, accomplishing the work with its own forces or appropriate contracted 
services and agrees that an appropriate time for the submission of plans should be one 
hundred twenty (120) days, for the submission of progress reports should be six (6) 
months and for the completion of the proposed improvements should be twelve (12) 
months, from the date of Commission Order subsequent to this agreement. 

The parties hereto agree that an equitable division of cost for the 
proposed improvements should be: 

a) The cost to perform the work described in Section 2 (a) is estimated at 
$161,429. The Grade Crossing Protection Fund (Fund) should pay 95% of 
the actual project cost, not to exceed $153,358, with the Company paying 
all remaining installation costs as well as all future operating and 
maintenance costs thereof. 

The cost to install new crossing surfaces as well as all future maintenance b) 
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cost thereof should be paid by the Company; 

The cost to perform the work described in Section 2 (c) is estimated at 
$1,875. The Road District should pay 100% of the actual cost, as well as all 
future maintenance costs thereof. 

c) 

The Road district is financially able and willing to bear an equitable 
portion of the cost for the proposed improvements as may be assigned by the order and 
indicates this intent by Resolution attached as Exhibit D. 

Special Provisions: The Company and Road District shall 
each at six (6) month intervals from the date of Commission Order issued subsequent to 
this Agreement until the project is completed, file a written report with the Director of 
Processing and Information, Transportation Division of the Commission, stating the status 
of expenditures of the project and the percentage of completion of the project. If the 
project is behind schedule the report must include a brief explanation of the reason(s) for 
the delay. 

All bills for expenditures authorized to be reimbursed from the Grade Crossing 
Protection Fund shall be submitted to Fiscal Control Unit of the Illinois Department of 
Transportation’s Bureau of Local Roads and Streets, 2300 South Dirksen Parkway, 
Room 205, Springfield, Illinois, 62764. The Department shall send a copy of each bill 
received to the Director of Processing and Information, Transportation Division of the 
Commission. The final bill for expenditures from each party shall be clearly marked “Final 
Bill”. All bills shall be submitted to the Department and Commission no later than twenty- 
four (24) months from the date of Commission Order subsequent to this agreement. 
Authorization for reimbursement from the Grade Crossing Protection Fund shall expire 
twelve (12) months after the completion date specified in the Order. The Department 
shall, at the end of the 24th month from the Commission’s Order date, de-obligate all 
residual funds accountable for installation costs for this project. 

The Company and Road District shall each at six (6) month intervals from the date 
of Commission’s Order subsequent to this Agreement, submit written reports to the 
Director of Processing and Information, Transportation Division of the Commission, 
stating the progress it has made toward completion of the work herein required. Each 
progress report shall include the Commission Order number, the Order date, the project 
completion date as noted in the Order, crossing information (inventory number and 
railroad milepost), type of improvement, and the name, title, mailing address, phone 
number and facsimile number of the Company/Road District employee responsible for 
management of the project. 

Since the crossing approach reconstruction improvements at the subject crossing 
will be performed by the Road District or their respective contractor crew, flagging and 
contractor liability insurance will be required for said work 

3 



In Witness Whereof, the patties have caused this agreement to be executed by their duly 
authorized officers, as of the dates indicated herein. 

Executed by the Commission this 2nd day of June, 2003. 

Michael E. Stead 
Railroad Safety Program Administrator 

Attest: 

Railroad Mfety Specialist 
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Illinois Commerce Commission Stipulated Agreement No. concerning 
improvements at the l l O t h  street (TR-142) raillhighway grade crossing of The 
Burlington Northern and Santa Fe Railway Company tracks, near Monmouth 
Warren County, Illinois, designated as crossing AAWDOT # 004 695B, Milepost 

Executed by the la, 4 this 25 day of z-e 2003. 

189.49-M. 

(Twp./Road District) 

LENOX TOWNSHIP ROAD DISTRICT 

By: 

Attest: 

- 



Illinois Commerce Commission Stipulated Agreement No. 1047 concerning 
improvements at the 1 IOth  street (TR-142) rail/highway grade crossing of The 
Burlington Northern and Santa Fe Railway Company tracks, near Monmouth, 
Warren County, Illinois, designated as crossing M W D O T  # 004 695B, Milepost 
189.49-M. 

Executed by the Department this 3 r d  day of d ~ , \ y  2003. 

STATE OF ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

By: 
Director of Highways 



Illinois Commerce Commission Stipulated Agreement No. 1047 concerning 
improvements at the 1 I O t h  street (TR-142) raillhighway grade crossing of The 
Burlington Northern and Santa Fe Railway Company tracks, near Monmouth, 
Warren County, Illinois, designated as crossing AAWDOT # 004 695B, Milepost 

Executed by the Company this * day 2003. 

189.49-M. 

THE BURLINGTON NORTHEN AND 
SANTA FE RAILWAY COMPANY 

n 

Attest: 
Rwbnglan Nwtkrn Sanla Fe Law Deparlment 

7.8.03 
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RAILROAD 

STREET, CITY, COUNTY 
JURISDICTION (RDWY) 
LOCATION 
STREET SURFACE 

USDOT#, MILEPOST 

ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT 

CROSSING DATA FORM 

BNSF 

1 loth Street (TR-142) near Cameron, Warren County 
Lenox Township Road District 

Rural 
Oil/Chip Road 20’ wide in Fair condition 

004 695B, 189.49-ATSFM 

(W-E or N-S) 
Main 
Main 

CROSSING DATA: Also see Location Sketch for roadway profile and track centers 
TRACK I SURFACETYPE I SURFACEWIDTH I SURFACE 

CONDITION 
FDT 32’ Fair>Poor 
FDT 32’ Fair>Poor 

INTERSECTING ROADS: Private field Ent. 
TRAFFIC CONTROL None 
ADT & SPEED 
TRAFFIC TYPE 
ADVANCE WARNING Yes 
PAVEMENT MARKING No 

75 Vehicles Per Day @, 55 MPH (unposted) 
Passenger, School Busses, Hazardous Materials, ALL POSSIBLE 

NOTES: 
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Train Speed 79 
Roadway Speed 55 
Required Stopping Sight Distance (SSD) 

Along Roadway 
Along Tracks 

(Along Tracks) 
Required Clearing Sight Distance (CSD) 

MPH 
MPH 

FEET 
FEET 
FEET 

QUADRANT CSD OBSTRUCTION 
(FT) 

NE 

NW 

These could be labeled on 
the Location Sketch. 

SSD OBSTRUCTION 
(FT) 

SE 

COMMENTS: 
# See Page 3, attached 

DIRECTION: EASTlNORTH 
DISTANCE ELEVATION GRADE 

(FT) (FT) (%I 
# # # 
# # # 

DIRECTION: WESTlSOUTH 
DISTANCE ELEVATION GRADE 

(FT) (FT) (“A) 
# # # 

# # # 





EXHIBIT B 
PLANITEM NUMBER : PS1004695B MILEPOST : 0189.48 RFA NUMBER 
PROPERTY OF : BNSF RAILWAY COMPANY DIVISION : CH CPAR NUMBERPAGE 
OPERATED BY : BNSF RAILWAY COMPANY SUBDIVISION : CHILLICOTHE BUDGET YEAR : 2003 
JOINT FACILITY : STATE OF ILLINOIS TRACK TYPE : 2  BUDGET CLASS : 10 
B BILLABLE I+/-]: 085.00 TAX STATE : IL COUNTY: WARREN REPORTING OFFICE : 456 
REQUESTER ID : XXXX - SYSTEMWIDE DEFAULTMATL DATE SPONSOR : VP ENGIN 
PROJECT TYPE : SGX LOCATION CODE : 381010 DEPT CODE : MOWGH 
DOT NUMBER : 0046958 DERAILMENT CODE : 

E 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

INSTALL CONSTANT WARNING WITH UNI LOOKS AND FLASHERS WITH GATES AT 11OTH STREET IN 

CHICAGO DIV., CHILLICOTHE SUBDIV.. LIS 7000, M.P. 189.48, DOT # 0046958 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACIWGES USED FOR ESTIMATING PURPOSE 

CAMERON, I L .  

ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 

MATERIAL. LABOR, AND OVERHEADS. 

THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE I S  SUBJECT TO CHANGE IN COST FOR 

.............................. SIGNAL ONLY + * . + * . * * f * f f * f f f f * r t , * f , f * * * * * *  

THE STATE OF ILLINOIS IS FUNDING THIS PROJECT AIPPROXIMATELY 858. 
THE BNSF RAILROAD IS FUNDING THIS PROJECT APPROXIMATELY 15%. 

MAINTAIN PROPRIETARY CONFIDENTIALITY 

*..*.,. NOTE if** NOTE * . * t * f f * + f * . f * f t . f * f t , * t * f  FOR INTERNAL USE ONLY . . . . . . . . . . . . . . . . . . . . . . . . . .  NOTE * * * a  NOTE **.***+ 

CASH CAPITAL NONCASH CAPITAL OPERATING EXP REMOVAL COST BILLABLE TOTALS 

LABOR COSTS 6,943 0 0 0 39.340 46.283 
MATERIAL COSTS 13.368 0 0 0 75,752 89,120 
OTHER COSTS 3,905 0 0 0 22,121 26,026 

TOTALS 24,216 0 0 0 137,213 161.429 

............... ............... ............... . . . . ~ ~ . ~ ~ ~ ~ ~ ~ ~ ~  ~~~~~~~~....... ............... ~~ .~~~~.~~._~. .  ..__~.......... _.............. ............... ......_~...~_~~ ~~~~.~~~~~~~~~~ 

.........~..... ~~~~~~~~~~~~~~~ ~_~~~~~.~_..... ............... ............... ............... ............... ............... .............._ . ~ . . ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~  ~~~~_~_........ ............... 

ENGINEERING SERVICES - KANSAS CITY 
ESTIMATE REF. NUMBER : PSI004695B ~ 1--2S 
COSTING DATE : 05/06/2003 

PRINTED ON : 05/06/2003 
ESTIMATED BY : CONTRACTOR 
PRINTED BY : CONTRACTOR 



EXHIBIT B 

PAGE 2 
...................................................................... 
QTY/ST OT U/M CASH NONCASH OPER REMOVAL ACCT CST RSN PPE DESCRIPTION 

8 400 9 9 1 1  SIGNAL FIELD LABOR - CAP 8 4 0 . 0 0  0 . 0  MH 1 6 , 7 3 3  

* LABOR SUBTOTAL 1 6 , 7 3 3  0 0 0 
............................................ 

1 1 2 0  319 400 9911 BATTERY 
1 1 2 0  319 400 9911 BUNGALOW MATERIAL 
1 1 2 0  319 400 9911 BUNGALOW. 6 X 6 

1.0 LS N 7 , 6 8 0  
1 . 0  LS N 6 , 0 8 0  
1 . 0  EA N 5 . 4 5 0  

1120 3 1 9  400 9 9 1 1  CABLE 1 . 0  LS N 2 , 6 4 7  
1 . 0  LS N 899 
1 . 0  LS N 4 , 5 3 0  
2 . 0  EA N 870 
2 . 0  F A N  3 , 5 1 4  
2 . 0  E R N  1 0 , 0 6 2  
2 . 0  E l i N  2 9 , 4 1 0  
1 . 0  EA N 7 3 5  

1 1 2 0  319 4 0 0  9 9 1 1  CHARGERS 
1120 319 400 9 9 1 1  FIELD MATERIAL 
1120 319 400 9 9 1 1  FOUNDATION 
1120 319 400 9 9 1 1  GATE KEEPER 
1 1 2 0  319 400 9911 GATE MECH. MODEL 9 5  COMPLETE 
1120 319 400 9911 HXP3R2 UNI SYSTEM 
1 1 2 0  319 400 9911 LAMP RESISTOR 
1 1 2 0  319 400 9911 LED LIGHT ADJUSTMEN1 
1 1 2 0  319 400 9911 LED LIGHT GATE KIT 
1 1 2 0  319 400 9911 LIGHT OUT DETECTOR 

8 . 0  
2 . 0  
1 . 0  

EA N 2 , 1 2 0  
EA N 662 
EA N h i 9  

1 1 2 0  319 400 9911 MATERIAL FOR ELECTRICAL 
1 1 2 0  319 400 9 9 1 1  MISC. MATERIAL 
1 1 2 0  3 1 9  400 9 9 1 1  RECORDER 
1120 3 1 9  400 9 9 1 1  RTU-6 CELLULAR MONITOR 

1 . 0  EA 500 
1 . 0  
1 . 0  
1 . 0  

EA N 1 , 5 0 0  
F A N  2 , 1 4 5  
EA N 2 . 1 2 1  

1 1 2 0  319 400 9 9 1 1  SHUNT. NBS 4 . 0  

* MATERIAL SUBTOTAL 

EA N 1 , 1 9 6  
............................................ 

8 2 , 7 8 0  0 0 0 

EA N 6 , 0 0 0  1 1 2 0  367 400 9911 CONTRACT ENGR. 1 . 0  
4 0 . 0  

1 . 0  
20 .0  

1120 7 9 0  400 9911 FILL DIRT 
1 1 2 0  434 400 9911 MACHINE RENTAL 
1 1 2 0  790 400 9911 SURFACE ROCK 

CY N 1 . 0 0 0  
EA N 3 , 1 2 0  
CY N 500 

............................................ 
1 0 . 6 2 0  0 0 0 

1 0 . 0 8 3  

* OTHER SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 
MATERIAL HANDLING 
USE TAX 
OFFLINE TRANSPORTATION 

3 , 2 1 7  
9 , 5 8 4  
2 , 5 0 9  

1 2  
5 , 2 9 4  
1 . 0 3 4  

......................................... 
1 4 1 , 8 6 6  0 0 0 * GANG TOTAL SIGFIELD-5M - SIGNAL FIELD LABOR, 5 MAN 

8 400 9 9 1 1  SIGNAL SHOP LABOR - CAP 8 0 . 0 0  0.0 MH 1 , 6 5 2  

* LABOR SUBTOTAL 1 , 6 5 2  0 0 0 
............................................ 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSUWlNCE EXPENSES 

9 9 5  
317 
9 4 6  
247 

............................................ 
* GANG TOTAL SIGSHOP-1M - SIGNAL SHOP LABOR, 1 MAN 4 . 1 5 7  0 0 0 

PROJECT SUBTOTAL 
CONTINGENCIES 

1 4 6 , 0 2 3  0 0 0 
1 4 . 6 0 2  0 0 0 

BILL PREPARATION FEE 

PROSECT GROSS COST 
LESS COST PAID BY OTHERS 

PROJECT NET COST 

8 0 4  0 0 0 
...................................... 

1 6 1 , 4 2 9  0 0 0 
1 3 7 . 2 1 3  0 0 0 

............................................ 
2 4 , 2 1 6  0 0 0 
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* * * * *  MAINTAIN PROPRIETARY CONFIDENTIALITY * * * * *  
...................................................................................................................... 

THE B .  N. S .  F .  RAILWAY COMPANY 
FHPM ESTIMATE FOR 
STATE OF ILLINOIS 

LOCATION:? CAMERON DETAILS OF ESTIMATE PLAN ITEM: PSI0046958  VERSION: 1 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

INSTALL CONSTANT WARNING WITH UNI LOOKS AND FLASHERS WITH GATES AT l lOTH STREET IN 

CHICAGO DIV., CHILLICOTHE SUBDIV., L/S 7000. M.P. 1 8 9 . 4 8 ,  DOT # 0046958  

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 

CAMERON, IL. 

ONLY. 
THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 
MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 
THIS ESTIMATE GOOD FOR 9 0  DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 

MATERIAL, LALBOR, AND OVERHEADS. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  SIGN&L WORK ONLY * . f + . f * + t * f + * f * f f , f f , * * * * * * * * * *  

THE STATE OF ILLINOIS IS FUNDING THIS PROSECT APPROXIMATELY 8 5 % .  
THE BNSF RAILROAD I S  FUNDING THIS PROJECT APPROXIMATELY 1 5 % .  

MAINTAIN PROPRIETARY CONFIDENTIALITY 

DESCRIPTION 
...................................... 
* . * * * * * * * I  

LABOR 
**l*.*..*. 

SIGNAL FIELD U B O R  ~ CAP 
SIGNAL SHOP LABOR ~ CAP 

PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 

TOTAL LABOR COST 
, * f t f * f f , ,  
MATERIAL 

I l f i * t * f i f  

BATTERY 
BUNGALOW MATERIAL 
BUNGALOW. 6 X 6 
CABLE 
CHiiRGERS 
FIELD MATERIAL 
FOUNDATION 
GATE KEEPER 
GATE MECH. MODEL 9 5  COMPLETE 
HXP3F.2 UNI SYSTEM 
LAMP RESISTOR 
LED LIGHT ADJUSTMEN? 
LED LIGHT GATE KIT 
LIGHT OUT DETECTOR 
MATERIAL FOR ELECTRICAL 
MISC. MATERIAL 
RECORDER 
RTU-6 CELLULAR MONITOR 
SHUNT, NBS 

MATERIAL HANDLING 
USE TAX 
OFFLINE TRANSPORTATION 

TOTAL MATERIAL COST 
* t r * * i t * * *  

OTHER 
**..*.**.* 
CONTRACT ENGR. 
FILL DIRT 
MACHINE RENTAL 

. . . . . . . 
QUANTITY U/M COST TOTAL $ 
. ~ . . ~ ~ ~ ~  ~~~~~ ~ ~ ~ ~ . .  ........... ........... 

840.00 MH 
80 .00  MH 

1.00 LS N 
1.00 LS N 
1.00 EA N 
1.00 LS N 
1 . 0 0  LS N 
1.00 IS N 
2 . 0 0  EA N 
2 . 0 0  EA N 
2 . 0 0  EA N 
2 . 0 0  EA N 
1 . 0 0  EA N 
8 . 0 0  F A N  
2 . 0 0  EA N 
1 . 0 0  EA N 
1 . 0 0  EA 
1 . 0 0  EA N 
1 . 0 0  EA N 
1.00 EA N 
4 . 0 0  EA N 

1.00 EA N 
4 0 . 0 0  CY N 

1 . 0 0  EA N 

1 6 , 7 3 3  
1 , 6 5 2  

1 1 , 0 7 8  
3 , 5 3 4  

1 0 , 5 3 0  
2 , 7 5 6  

........... .~~~~~~~~~~ 
46 .283  4 6 . 2 8 3  

7 , 6 8 0  
6 . 0 8 0  
5 , 4 5 0  
2 , 6 4 7  

899  
4 . 5 3 0  

870  
3 . 5 1 4  

1 0 , 0 6 2  
2 9 , 4 1 0  

7 3 5  
2 , 1 2 0  

662 
659 
500 

1 , 5 0 0  
2 , 1 4 5  
2 , 1 2 1  
1 . 1 9 6  

1 2  
5 , 2 9 4  
1 , 0 3 4  

~~~~~~~ ._......._. 
8 9 , 1 2 0  8 9 , 1 2 0  

6.000 
1 , 0 0 0  
3 . 1 2 0  



SURFACE ROCK 20.00  CY N 

TOTAL OTHER ITEMS COST 

EXHIBIT B 
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5 0 0  

~...... ........~~~ 
10,620 10 ,620 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPAWITION FEE 

GROSS PROJECT COST 
LESS COST PAID BY BNSF 

TOTAL BILLABLE COST 

1 4 6 , 0 2 3  
14 ,602 

804 

161,429 
24 ,216 

~ ~ ~ -. . . . 
137,213 
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JIM JUSTUS 
County Engineer 
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PAGE 1 

WARREN COUNTY HIGHWAY DEPARTMENT 

May 27,2003 

Henry Humphries 
Illinois Commerce Commission 
527 East Capitol Ave. 
Springfield, IL 62701 

Henry, 

Attached is a pladprofile and estimate of cost for upgrading the north approach of TR142 
(1 loth St.) to the railroad crossing in Lenox Township, Warren County. This work is to 
be done in conjunction with the BNSF Railroad installing signals and gates at the same 
location. 

If you have any questions or need any further information please give us a call 

Sincerely, 

PW im Justus 
County Engineer 

kkh 

833 SOUTH 8TH STREET * P.0. BOX 438 * MONMOUTH, IL 61462-0438 * 309/734-8518 * Fax 309/734-5668 
e-mail: warren @maplecity corn 



E x h i b i t  C 
PAGE 2 

Warren County, Illinois 
Lenox Twp. 
110" Street 
TR 142 at the 
BNSF Railroad X-ing 

ESTIMATE OF COSTS 

To improve the north approach to meet acceptable grade standards. Work to be 
completed by Lenox Township and Warren County Highway Department. 

MATERIALS: 

36 tons of bituminous asphalt mix @ $37.25 per ton 
Seal Coat, 200 sq. yds. @ $0.55 

$1,341 
$1 10 

EQUIPMENT: 

Tandem truck hauling 36 tons 15 miles @ 20# per ton per mile 
Hauling costs includes driver $108 

Motor Grader - approximately 2 hours of grading & shaping 
@ $50 per hour $100 

Roller - Approximately 4 hours at $16.50 per hour $66 

LABOR 

Operator - approximately 6 hours @ $25 per hour $150 

TOTAL ESTIMATED COST: $1.875 

Estimate made by: Gene Larkin 
Warren County Highway Dept. 
May 23,2003 





Exhibit (D) 

ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT 

Date rue- a-Sd & b o 3  Agreement # 1047 

The L- T & L t  
(Board or Council of Township/Road District) 

meeting on 6 -AT-03 , Resolved to authorize K LY pro& I &%+ 
(Date) (Name, Office) i l lowb5 :mer 

to act as its designated agent in the processing of this Stipulated agreement and 
thatthe L b  L%J, cad, Dbb.tlt- 

(TownshiplRoad District) 
bear the cost for the proposed improvements as may be assigned to it according 
to Section 5 of this Agreement. 

is financially willing and able to 


